
Page 1 of 1 

 

 
Tammy L. Grimm   

Court Executive Officer / 

 Jury Commissioner 

 Superior Court of California,  

County of Imperial 

  1625 W.  Main Street 

Terri Darr  El Centro, CA 92243 

Court Financial Officer  (760) 336-3522 

   

  

  
 
 

REQUEST FOR PROPOSALS 
R1415-09 Civil & Criminal Carpeting 

 
 

Addendum 2 
issued 05/27/2015 

 
 

This Addendum 2 hereby modifies the RFP Attachment 7 - Scope of Work as follows: 
 

 
LEFTOVER MATERIAL: 
 
ORIGINAL: 
At the request of the Superior Courts, one additional box of carpet tiles is to be ordered. 
 
CORRECTION: 

At the request of the Superior Courts, two (2) additional boxes of carpet tiles are to be ordered. 
 
 

WORK SCHEDULE 

 
ORIGINAL:    
Project work phases may be scheduled at any time Monday - Friday between the hours of 5:30 PM 
to 6:00 AM, weekends, and /or holidays in order to be free of employee and public traffic flow and the 
creation of any noise. Court business during business hours is not to be disturbed or interrupted at 
any time.  Work must be completed by June 28, 2015. 
 
Areas where work is taking place must be fully completed and ready for occupancy for the Court to 
continue with its business schedule the following business day.    
 

 
CORRECTION:    
Project work phases may be scheduled at any time during weekends starting at Friday after 5:30 PM 
to Monday 6:00 AM and /or holidays in order to be free of employee and public traffic flow and the 
creation of any noise. Court business during business hours is not to be disturbed or interrupted at 
any time.  Work must be completed by June 28, 2015. 
 
Areas where work is taking place must be fully completed and ready for occupancy for the Court to 
continue with its business schedule the following business day.    

 
 
 
 

End of Addendum 2 


